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Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in FRESNO COUNTY IN FRESNO
FROM 0.2 KM NORTH OF ALLUVIAL AVENUE UNDERCROSSING TO FRIANT ROAD UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on June 2, 2004.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, and the
Proposal and Contract.

Project Plan Sheets 28, 29, 30, 44, 45, 46, 51, 52, 56, and 59 are revised.  Half-sized copies of the revised sheets are
attached for substitution for the like-numbered sheets.

In the Special Provisions, Section 8-1.03, "STATE-FURNISHED MATERIALS," in the second paragraph, item A is
revised as follows:

"A.  Sign panels for roadside signs and overhead sign structures."
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In the Special Provisions, Section 10-1.12, "MAINTAINING TRAFFIC," in the fourth paragraph, the table for "Nees
Avenue Overhead Bridge No. 42-0388R," is revised as follows:

Nees Avenue Overhead

Bridge No. 42-0388R

Number Width Height
Vehicle Openings
Eastbound Nees

Avenue
1 8.7 M 4.6 M

Vehicle Openings
Westbound Nees

Avenue.
1 11.8 M 4.6 M

Pedestrian Openings
Nees Avenue. 1 2.5 M 3.0 M

In the Proposal and Contract, the Engineer’s Estimate Items 9, 13, 14, 18, 19, 22, 114, 118, 119, 120, and 121 are revised
as attached.

To Proposal and Contract book holders:

Replace pages 3, 4, 8, and 9 of the Engineer's Estimate in the Proposal with the attached revised pages 3,
4, 8, and 9 of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.  A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



ENGINEER'S ESTIMATE
06-419604

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 070012 PROGRESS SCHEDULE (CRITICAL
PATH METHOD)

LS LUMP SUM LUMP SUM

2 070018 TIME-RELATED OVERHEAD WDAY 375

3
(S)

071322 TEMPORARY FENCE (TYPE CL-1.8) M 140

4 074019 PREPARE STORM WATER
POLLUTION PREVENTION PLAN

LS LUMP SUM LUMP SUM

5 074020 WATER POLLUTION CONTROL LS LUMP SUM LUMP SUM

6
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

7
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

8
(S)

120116 TYPE II BARRICADE EA 8

9
(S)

120120 TYPE III BARRICADE EA 3

10
(S)

120165 CHANNELIZER (SURFACE
MOUNTED)

EA 190

11
(S)

120166 CHANNELIZER (SURFACE
MOUNTED) (LEFT IN PLACE)

EA 26

12
(S)

128650 PORTABLE CHANGEABLE MESSAGE
SIGN

LS LUMP SUM LUMP SUM

13
(S)

129000 TEMPORARY RAILING (TYPE K) M 2280

14
(S)

129100 TEMPORARY CRASH CUSHION
MODULE

EA 140

15
(S)

150608 REMOVE CHAIN LINK FENCE M 84

16
(S)

150662 REMOVE METAL BEAM GUARD
RAILING

M 750

17
(S)

150704 REMOVE YELLOW
THERMOPLASTIC TRAFFIC STRIPE

M 1380

18
(S)

150711 REMOVE PAINTED TRAFFIC STRIPE M 9390

19
(S)

150712 REMOVE PAINTED PAVEMENT
MARKING

M2 61

20
(S)

032664 REMOVE WHITE THERMOPLATIC
TRAFFIC STRIPE

M 2190
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ENGINEER'S ESTIMATE
06-419604

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21
(S)

150715 REMOVE THERMOPLASTIC
PAVEMENT MARKING

M2 130

22
(S)

150722 REMOVE PAVEMENT MARKER EA 1140

23 150742 REMOVE ROADSIDE SIGN EA 4

24 150760 REMOVE SIGN STRUCTURE EA 1

25 150805 REMOVE CULVERT M 5

26 150820 REMOVE INLET EA 2

27 032665 RELOCATE BOULDER MONUMENT EA 1

28
(S)

152380 RELOCATE CHAIN LINK FENCE M 420

29 152390 RELOCATE ROADSIDE SIGN EA 12

30 152439 ADJUST FRAME AND GRATE TO
GRADE

EA 5

31
(S)

153103 COLD PLANE ASPHALT CONCRETE
PAVEMENT

M2 3370

32 153214 REMOVE CONCRETE CURB M 11

33 153218 REMOVE CONCRETE SIDEWALK M3 1.3

34 157561 BRIDGE REMOVAL (PORTION),
LOCATION A

LS LUMP SUM LUMP SUM

35 157562 BRIDGE REMOVAL (PORTION),
LOCATION B

LS LUMP SUM LUMP SUM

36 160101 CLEARING AND GRUBBING LS LUMP SUM LUMP SUM

37 190101 ROADWAY EXCAVATION M3 2480

38 190110 LEAD COMPLIANCE PLAN LS LUMP SUM LUMP SUM

39
(F)

192003 STRUCTURE EXCAVATION
(BRIDGE)

M3 375

40
(F)

192037 STRUCTURE EXCAVATION
(RETAINING WALL)

M3 2735
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ENGINEER'S ESTIMATE
06-419604

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

101
(S)

802595 3.0 M CHAIN LINK GATE
 (TYPE CL-1.8)

EA 1

102 810110 SURVEY MONUMENT EA 2

103 820107 DELINEATOR (CLASS 1) EA 26

104 820132 OBJECT MARKER (TYPE L) EA 5

105 820141 OBJECT MARKER (TYPE K-1) EA 2

106
(S)

832002 METAL BEAM GUARD RAILING
(STEEL POST)

M 840

107
(F)

833125 CONCRETE BARRIER (TYPE 25) M 260

108
(S)

839521 CABLE RAILING M 530

109
(S)

839568 TERMINAL ANCHOR ASSEMBLY
(TYPE SFT)

EA 7

110
(S)

839601 CRASH CUSHION (TYPE CAT) EA 1

111
(S)

839602 CRASH CUSHION (TYPE CAT)
BACKUP

EA 1

112
(S)

840515 THERMOPLASTIC PAVEMENT
MARKING

M2 110

113
(S)

840560 THERMOPLASTIC TRAFFIC STRIPE
(SPRAYABLE)

M 3760

114
(S)

840563 200 MM THERMOPLASTIC TRAFFIC
STRIPE

M 920

115
(S)

840564 200 MM THERMOPLASTIC TRAFFIC
STRIPE (BROKEN 3.66 M - 0.92 M)

M 310

116
(S)

840567 100 MM THERMOPLASTIC TRAFFIC
STRIPE (BROKEN 1.83 M - 0.30 M)

M 110

117
(S)

840570 100 MM THERMOPLASTIC TRAFFIC
STRIPE (BROKEN 10.98 M - 3.66 M)

M 1300

118
(S)

840571 100 MM THERMOPLASTIC TRAFFIC
STRIPE (BROKEN 5.18 M - 2.14 M)

M 2320

119
(S)

840656 PAINT TRAFFIC STRIPE (2-COAT) M 9360

120
(S)

840666 PAINT PAVEMENT MARKING
 (2-COAT)

M2 61
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ENGINEER'S ESTIMATE
06-419604

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

121 850111 PAVEMENT MARKER
(RETROREFLECTIVE)

EA 1030

122 860640 IRRIGATION CONTROLLER
ENCLOSURE CABINET

EA 1

123
(S)

860791 COMMUNICATION CONDUIT LS LUMP SUM LUMP SUM

124
(S)

860797 ELECTRIC SERVICE (IRRIGATION) LS LUMP SUM LUMP SUM

125
(S)

861501 MODIFY SIGNAL AND LIGHTING LS LUMP SUM LUMP SUM

126
(S)

861504 MODIFY LIGHTING AND SIGN
ILLUMINATION

LS LUMP SUM LUMP SUM

127 032666 INSTALL BENCHES EA 6

128 994900 DRINKING FOUNTAIN EA 1

129 994920 BICYCLE PARKING RACK EA 1

130 999990 MOBILIZATION LS LUMP SUM LUMP SUM

TOTAL BID: ___________
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